


ADDENDUM NO. 4

**CONTRACT NO. PH4 2010-01
FOR CONSTRUCTION OF**

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 TO 6.1/STA 102+00 TO 303+59**

August 23, 2010



Johnnie Mack
Project Manager

Date

8/23/10

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby notified that this addendum includes amendments to the Contract Documents, for the above noted project, that were issued on June 21, 2010. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

ELECTRONIC DOCUMENTS

An electronic copy of Addendum #4 is available to download. Email stella.gardenour@hdrinc.com regarding access information.

AMENDMENTS TO CONTRACT DOCUMENTS

SPECIFICATION

Section 31 23 00.00 21

1.2.4, Surface Layer Removal and Stockpile- Revise “surface layer to a depth of twelve (12) inches” to “surface layer to a depth of two (2) feet”.

PROPOSAL FORM

Revise Page 1 to include “Date Received” and “Contractor’s Initials” for Addendum No. 4 as follows:

Addendum No. 4 (Date Received): _____ **Contractor’s Initials:** _____

The revised page is attached.

Bid Schedules

Delete Bid Schedules A and B and replace with the attached. The Bid Schedule has been updated as follows:

A18 has been revised to a quantity of 13,526.

B1 has been revised to a quantity of 16,777.

B2 has been revised to a quantity of 3,397.

B3 has been revised to a quantity of 12,879.

Forms

Attachment B, Bidder’s Experience Questionnaire is available in MS Word document format on the ftp site (see Electronic Documents section for access information).

PROPOSAL TO THE THREE RIVERS LEVEE IMPROVEMENT AUTHORITY

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 to 6.1/ STA 102+00 TO 303+59**

CONTRACT NO. PH4 2010-01

NAME OF BIDDER _____
BUSINESS ADDRESS _____
TELEPHONE NO. () _____

The work to be done and referred to herein is in Yuba County, State of California:

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 to 6.1/ STA 102+00 TO 303+59**

CONTRACT NO. PH4 2010-01

The project shall be constructed in accordance with the aforementioned Contract Documents and the provisions stated herein (including the payment of not less than the minimum wage rates set forth herein). Labor Surcharge and Equipment Rental Rates to be used under this contract shall be listed in the State of California Department of Transportation Division of Construction publication entitled, "Labor Surcharge and Equipment Rental Rates," that are in effect when the work is accomplished and the current applicable General Prevailing Wage Rates of the State of California Department of Industrial Relations.

Addendum No. 1 (Date Received): _____ **Contractor's Initials:** _____

Addendum No. 2 (Date Received): _____ **Contractor's Initials:** _____

Addendum No. 3 (Date Received): _____ **Contractor's Initials:** _____

Addendum No. 4 (Date Received): _____ **Contractor's Initials:** _____

The work to be done is specified in the attached Contract Documents.

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 to 6.1/ STA 102+00 TO 303+59**

CONTRACT NO. PH4 2010-01

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be the total of all items. The total of unit basis items will be determined by extension of the item price bid on the basis of the estimated quantity set forth for the item.

The bidder shall set forth for each item of work, in clearly legible figures, an item price and a total for the item in the respective spaces provided for this purpose. In the case of unit basis items, the amount set forth under the "total" column shall be the extension of the item price bid on the basis of the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for a unit basis item, the unit item price shall prevail, except as provided in (a) or (b), as follows:

- (a). If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the amount as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price.
- (b). (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the unit price or item total in the Departments Final Estimate of cost.

If this Proposal shall be accepted and the undersigned fails to enter into the Contract and to give the two bonds in the sums to be determined as aforesaid, with surety satisfactory to the TRLIA within 8 days, not including Sundays and legal holidays, after the bidder has received notice from the TRLIA that the Contract has been awarded, the TRLIA may, at its option, determine that the bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be null and void and the forfeiture of such security accompanying this Proposal shall operate and the same shall be the property of the TRLIA.

The undersigned, as bidder, declares that the only persons or parties interested in this Proposal as principals are those names herein; that this Proposal is made without collusion with any other person, firm, or corporation, and in submitting this Proposal, the undersigned bidder agrees that if it is determined that he is the successful bidder, he will execute the non-collusion affidavit required by the Federal requirements set forth in these Special Provisions; that he has carefully examined the location of the proposed work, the annexed proposed form of Contract, and the plans therein referred to; and he proposes, and agrees if this Proposal is accepted, that he will contract with the TRLIA of Yuba in the form of the copy of the Contract annexed hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time therein prescribed, and according to the requirements of the Engineer as therein set forth, and that he will take in full payment therefore the following item prices, to wit:

Three Rivers Levee Improvement Authority

Upper Yuba Levee Improvement Project (South Levee) - Simpson Lane to Yuba Goldfields

BASE BID (SCHEDULE A)

August 23, 2010

Line Item	Item Description	Estimated Quantity	Units	Unit Price	Total
A1	Mobilization and Demobilization	1	LS		
A2	Traffic Control	1	LS		
A3.1	SWPPP Silt Fence	45,000	LF		
A3.2	SWPPP Straw Wattle	10,000	LF		
A3.3	SWPPP Stabilized Construction Entrance	4	EA		
A3.4	Erosion Control (Borrow Site)	1	LS		
A3.5	K-Rail	140	LF		
A4	Clearing and Grubbing	1	LS		
A5	Topsoil Stripping (Levee, Berm, and Borrow Areas)	125	AC		
A6	Levee Excavation (Levee Degrade and Initial Cap)	135,479	CY		
A7	Temporary Water Main	1	LS		
A8	Seepage and Stability Berm	52,829	CY		
A8.1	Slurry Wall Trench Spoils	50,000	CY		
A9	Slurry Wall Construction [S]	897,500	SF		
A10	Excavation and Haul (Borrow Site)	144,803	CY		
A11	Fill - Levee Embankment (From Borrow Site)	144,803	CY		
A12	Fill - Levee Embankment (From Import)	36,201	CY		
A13	DIP Watermain	140	LF		
A13.1	12-inch Irrigation Service	177	LF		
A13.2	18-inch Irrigation Service	170	LF		
A14	Dantoni Road - Sawcut	75	LF		
A15	Dantoni Road - AC/AB Demolition	353	SY		
A16	Dantoni Road - Lime Treatment	353	SY		
A17	Dantoni Road - Bituminous Concrete Pavement	487	TN		
A18	Aggregate Base	13,526	TN		
A19	Pipe Gates	13	EA		
A20	Signage	6	EA		
A21	Erosion Control Seeding	150	AC		
A22	Permanent Fencing	17,600	LF		
A23	Reclaim Borrow Site	1	LS		
A24	Haul & Waste (Unsuitable Material)	556	CY		
SUBTOTAL BASE BID (SCHEDULE A):					

[S] - SPECIALTY ITEM, REFER TO SECTION 2-8 OF THE GENERAL REQUIREMENTS.

ADD ALTERNATE	1	LS		
----------------------	---	----	--	--

Three Rivers Levee Improvement Authority
 Upper Yuba Levee Improvement Project (South Levee) - Simpson Lane to Yuba Goldfields
 BASE BID (SCHEDULE B) August 23, 2010

Line Item	Item Description	Estimated Quantity	Units	Unit Price	Total
B1	Geotextile Fabric	16,777	SY		
B2	Bedding Material	3,397	TN		
B3	Rock Slope Protection	12,879	TN		
SUBTOTAL BASE BID (SCHEDULE B):					

SUBTOTAL BASE BID (SCHEDULE A)	
SUBTOTAL BASE BID (SCHEDULE B)	
TOTAL BASE BID (SCHEDULE A PLUS SCHEDULE B)	

ADD ALTERNATE	
TOTAL BASE BID (SCHEDULE A PLUS SCHEDULE B) AND ADD ALTERNATE	