

ADDENDUM NO. 6


**CONTRACT NO. PH4 2010-01
FOR CONSTRUCTION OF**

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 TO 6.1/STA 102+00 TO 303+59**

August 25, 2010



Blake Johnson
Civil Design Manager



Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby notified that this addendum includes amendments to the Contract Documents, for the above noted project, that were issued on June 21, 2010. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

ELECTRONIC DOCUMENTS

An electronic copy of Addendum #6 is available to download. Email stella.gardenour@hdrinc.com regarding access information.

AMENDMENTS TO CONTRACT DOCUMENTS

NOTICE TO BIDDERS:

The Three Rivers Levee Improvement Authority (TRLIA) has determined that no construction activity in 2010 will be achievable. A new bid schedule is being issued per this Addendum 6 zeroing out the **Add Alternate** line item and eliminating the **Add Alternate** and **Total Base Bid (Schedule A plus Schedule B) and Add Alternate**.

PROPOSAL FORM

Revise Page 1 to include "Date Received" and "Contractor's Initials" for Addendum No. 5 & Addendum No. 6 as follows:

Addendum No. 5 (Date Received): _____ **Contractor's Initials:** _____

Addendum No. 6 (Date Received): _____ **Contractor's Initials:** _____

The revised page is attached.

Three Rivers Levee Improvement Authority

Upper Yuba Levee Improvement Project (South Levee) - Simpson Lane to Yuba Goldfields

BASE BID (SCHEDULE A)

August 25, 2010

Line Item	Item Description	Estimated Quantity	Units	Unit Price	Total
A1	Mobilization and Demobilization	1	LS		
A2	Traffic Control	1	LS		
A3.1	SWPPP Silt Fence	45,000	LF		
A3.2	SWPPP Straw Wattle	10,000	LF		
A3.3	SWPPP Stabilized Construction Entrance	4	EA		
A3.4	Erosion Control (Borrow Site)	1	LS		
A3.5	K-Rail	140	LF		
A4	Clearing and Grubbing	1	LS		
A5	Topsoil Stripping (Levee, Berm, and Borrow Areas)	125	AC		
A6	Levee Excavation (Levee Degrade and Initial Cap)	135,479	CY		
A7	Temporary Water Main	1	LS		
A8	Seepage and Stability Berm	52,829	CY		
A8.1	Slurry Wall Trench Spoils	50,000	CY		
A9	Slurry Wall Construction [S]	897,500	SF		
A10	Excavation and Haul (Borrow Site)	144,803	CY		
A11	Fill - Levee Embankment (From Borrow Site)	144,803	CY		
A12	Fill - Levee Embankment (From Import)	36,201	CY		
A13	DIP Watermain	140	LF		
A13.1	12-inch Irrigation Service	177	LF		
A13.2	18-inch Irrigation Service	170	LF		
A14	Dantoni Road - Sawcut	75	LF		
A15	Dantoni Road - AC/AB Demolition	353	SY		
A16	Dantoni Road - Lime Treatment	353	SY		
A17	Dantoni Road - Bituminous Concrete Pavement	487	TN		
A18	Aggregate Base	13,526	TN		
A19	Pipe Gates	13	EA		
A20	Signage	6	EA		
A21	Erosion Control Seeding	150	AC		
A22	Permanent Fencing	17,600	LF		
A23	Reclaim Borrow Site	1	LS		
A24	Haul & Waste (Unsuitable Material)	556	CY		
SUBTOTAL BASE BID (SCHEDULE A):					

[S] - SPECIALTY ITEM, REFER TO SECTION 2-8 OF THE GENERAL REQUIREMENTS.

ADD ALTERNATE	1	LS	\$0.00	\$0.00
----------------------	---	----	--------	--------

Three Rivers Levee Improvement Authority
 Upper Yuba Levee Improvement Project (South Levee) - Simpson Lane to Yuba Goldfields
 BASE BID (SCHEDULE B) August 25, 2010

Line Item	Item Description	Estimated Quantity	Units	Unit Price	Total
B1	Geotextile Fabric	16,777	SY		
B2	Bedding Material	3,397	TN		
B3	Rock Slope Protection	12,879	TN		
SUBTOTAL BASE BID (SCHEDULE B):					

SUBTOTAL BASE BID (SCHEDULE A)	
SUBTOTAL BASE BID (SCHEDULE B)	
TOTAL BASE BID (SCHEDULE A PLUS SCHEDULE B)	

ADD ALTERNATE	
TOTAL BASE BID (SCHEDULE A PLUS SCHEDULE B) AND ADD ALTERNATE	

PROPOSAL TO THE THREE RIVERS LEVEE IMPROVEMENT AUTHORITY

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 to 6.1/ STA 102+00 TO 303+59**

CONTRACT NO. PH4 2010-01

NAME OF BIDDER _____
BUSINESS ADDRESS _____
TELEPHONE NO. () _____

The work to be done and referred to herein is in Yuba County, State of California:

**TRLIA PHASE 4
YUBA RIVER SOUTH LEVEE
UPPER YUBA LEVEE IMPROVEMENT PROJECT
PLM 2.2 to 6.1/ STA 102+00 TO 303+59**

CONTRACT NO. PH4 2010-01

The project shall be constructed in accordance with the aforementioned Contract Documents and the provisions stated herein (including the payment of not less than the minimum wage rates set forth herein). Labor Surcharge and Equipment Rental Rates to be used under this contract shall be listed in the State of California Department of Transportation Division of Construction publication entitled, "Labor Surcharge and Equipment Rental Rates," that are in effect when the work is accomplished and the current applicable General Prevailing Wage Rates of the State of California Department of Industrial Relations.

Addendum No. 1 (Date Received): _____	Contractor's Initials: _____
Addendum No. 2 (Date Received): _____	Contractor's Initials: _____
Addendum No. 3 (Date Received): _____	Contractor's Initials: _____
Addendum No. 4 (Date Received): _____	Contractor's Initials: _____
Addendum No. 5 (Date Received): _____	Contractor's Initials: _____
Addendum No. 6 (Date Received): _____	Contractor's Initials: _____

The work to be done is specified in the attached Contract Documents.